

CAVE CREEK/CAREFREE TRANSPORTATION FRAMEWORK STUDY



Maricopa Association of Governments
January 9, 2013

Pre-Proposal Conference Agenda

- **Proposal Requirements**
- **Evaluation and Selection Process**
- **Administrative Requirements**
- **Project Overview**
- **Upcoming Schedule**
- **Questions**

Proposal Requirements

- Details on pages 8-11 of the RFP
- \$250,000 project budget
- 18 months - Study Length
- Proposals due January 23, 2013 at 11:00 a.m. MST
- Seven (7) copies of proposal
- 30 page limit does not include cover letter, resumes, page separators/
blank pages, appendices, etc.
- Proposal must document any potential conflicts of interest
 - ✓ You can contact MAG before the RFP Due Date for review of conflict
- Proposers Checklist on page 12 of the RFP

Administrative Requirements

- Details on page 14-15 of the RFP
- Cost-reimbursement plus fixed fee contract
- MAG withholds 10% from each invoice until acceptance of the final product and invoice
- Contractor is required to comply with MAG insurance requirements

Disadvantaged Business Enterprise (DBE) Goal/Commitment


- Details on page 1 and 11 of the RFP
- DBE goal of 12.53% has been established on this contract.
- The Proposer is encouraged to obtain DBE participation above and beyond the goal on this project
- Appendix G for all DBE requirements

Evaluation and Selection Process

- Details on page 13 of the RFP
- RFP's will be evaluated by a multi-agency panel

Project Overview

Town limits of Cave Creek and Carefree and the area east of Scottsdale Road/ Tom Darlington Drive, north of Westland Road and west of Pima Road



Project Overview

Develop two transportation framework alternatives for the near term (5-10 years) and long range time frames

Integrate pedestrian/bicycle non-motorized transportation into existing corridors, determine improvements and develop a plan to address special events traffic, address local and regional mobility, and consider access-management issues, while understanding the communities' values and future transportation needs.

Project Overview ~ Key Points

- Comprehensive public involvement program - *special events survey*
- Inventory existing conditions, identify deficiencies, forecast needs
- Goals and evaluation methodology
- Transportation policies and standards
- Fiscal Analysis
- Study recommendations

Upcoming Schedule

Proposals Due: Jan. 23, 2013 11:00 a.m. MST (MAG 3rd Floor – Lobby)

Proposal Opening: Jan. 23, 2013 11:05 a.m. MST (MAG 2nd Floor – Palo Verde)

Phone Interviews (If needed): Week of February 11, 2013

Interviews (If needed): Week of February 18, 2013

Expected Project Award: March 18, 2013 (MAG Executive Committee)

Contract Award: April-May 2013



Thank you.

QUESTIONS?

All questions and answers will be recorded on
MAG's website:

http://www.azmag.gov/Administration/RFPs_RFQs.asp