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Contact Information

1. Agency Name
Maricopa City

2. Name:
Rob Dolson

3. Phone:
520-316-6936

4. E-Mail:
Rob.Dolson@Maricopa-az.gov

39700 W Civic Center Plaza

Maricopa, AZ.

85138

Project Description

6. Please provide the Project Title.
Porter Road Paving 

7. Please provide a general description of the project. Pave 2 miles of Porter Road, an unpaved rural dirt road in the City of 
Maricopa. 

8. Please attach a map showing the location(s) of the roadway(s), 
alley(s) or shoulder(s) to be paved. Please attach map with transmittal

9.  Please enter the number of segments to be included in the 
project (See definition of segments below).

1

10.  Please review the PM-10 Monitor Locations  to verify that 
the proposed project is in the nonattainment area. Enter 'Yes' or 
'No'.

Link to PM-10 Monitor Locations Map

Site Visit Information

a. Name of Person who completed site visit
Rob Dolson

b. Date site visit completed
9/14/2015

c. Pictures of the site visit are required. Please attach pictures with transmittal

Maricopa City - Porter Road Paving 
PART A - CONTACT AND PROJECT DESCRIPTION

(All Items are Required, Unless Identified as 'Optional')

5. Mailing Address:

Yes

11. It is required that the member agency proposing a project to be funded with federal funds has completed a site visit 
of the project within 60 days prior to the application due date.  This is to help ensure familiarity with the project as it 
relates to eligibility, readiness, environmental issues, right of way/ownership issues, and utility conflicts.



MAR-18-PAV-001-Porter Road TIP_2015-08-10_Paving-Application 9/23/2015

PartA Page 2 of 15

Maricopa City - Porter Road Paving 
PART A - CONTACT AND PROJECT DESCRIPTION

(All Items are Required, Unless Identified as 'Optional')

GIS Submittal Instructions

a.  A length of roadway, alley or shoulder to be improved with fixed starting and ending limit that has a relatively uniform cross section, or

b.  Discontinuous shoulder improvements along a continuous length of roadway with a fixed starting and ending limit that has a relatively 
uniform cross section.

The segment may curve or change direction, but must be continuous and have a relatively uniform cross section.  PART 
B MUST BE SUBMITTED FOR EACH SEGMENT OF THE PROJECT.  If a MAG member agency is paving 'Various 
Locations', these must be defined and noted as separate Segments.

(OPTIONAL) 

If the applicant will be providing a GIS coverage (shapefile or geodatabase), please see the tab labeled "GIS Transmittal Instructions)

PM-10 Paving Application from Maricopa City for 'Porter Road Paving '

SEGMENTS:  Each project will include one or more segments of roadway, alley or shoulder to be improved. A 
segment is defined as either:
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Segment Description Segment 1

1. Segment Location - Include segment beginning and ending limits
Beginning at Peters and Nall Road, 1.9 miles North and ending at the Farrell 
Road intersection. 

2. Length and Curb Miles

a. Length (Miles) of the segment
1.9

b. Curb Miles: Miles of shoulders or curbs to be paved by direction (e.g. 
if discontinuous shoulder sections on both sides of the roadway are to 
be paved,  enter the combined distance of shoulders to be paved).

3.8

3. Please provide a map/graphic/photo that clearly shows the segment 
alignment and features that cross into or abut the alignment such as: 
washes, canals, railroad crossings, and other crossing features that may 
affect the project.

Please attach map with transmittal

5. Will the requested paving project pave a road, alley or shoulder within 4 
miles of a PM-10 monitor? Which monitor?

Yes, Monitor's #22 also PM 2.5

6. Please describe the current surface condition of the shoulder, alley or 
road segment to be paved. Also is the surface graveled or use dust 
suppressants?

Road is currently a dirt road and is unpaved, no graveled surface 
or use of dust suppressants or palliatives.

7. Please describe traffic on the segment (e.g. weekday percent truck, 
etc.). Farm vehicles, residential traffic and hauling rigs. 

8. Current Average Traffic (ADT)
523

9. Please describe methodology used to calculate ADT The City of Maricopa utilized Field Data Services of Arizona/Veracity Traffic 
Group Project # 13-1074-045

Maricopa City - Porter Road Paving 
PART B1 - SEGMENT DESCRIPTION AND PROPOSED IMPROVEMENTS

(All Items are Required, Unless Identified as 'Optional')

This part of the form identifies the current characteristics and proposed improvements for each segment of the project.  A 
separate Part B must be completed for each segment.  e.g.  If in field #9 of Part A, it was indicated that 5 segments were 
included in the project, 5 Part B's must be completed in the application.  The additional Part Bs are separate tabs in this excel file 
noted as: Part_B2, Part_B3, etc.

The purpose of Part B is to provide sufficient information to evaluate the cost estimate for the project and to provide assurance 
that the project will be capable of meeting the ADOT administered federal design review and clearance process.  This process 
requires environmental, ROW and utilities clearances and a bid ready design prior to FHWA approval to encumber federal 
funding for construction.

4. Please provide a simple diagram of a typical cross section, including widths, of the segment that shows the current right of way limits, sidewalks and 
shoulders (if any), and the lanes of travel.

Link to PM1- Monitors Map on the MAG Website
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Maricopa City - Porter Road Paving 
PART B1 - SEGMENT DESCRIPTION AND PROPOSED IMPROVEMENTS

(All Items are Required, Unless Identified as 'Optional')

This part of the form identifies the current characteristics and proposed improvements for each segment of the project.  A 
separate Part B must be completed for each segment.  e.g.  If in field #9 of Part A, it was indicated that 5 segments were 
included in the project, 5 Part B's must be completed in the application.  The additional Part Bs are separate tabs in this excel file 
noted as: Part_B2, Part_B3, etc.

The purpose of Part B is to provide sufficient information to evaluate the cost estimate for the project and to provide assurance 
that the project will be capable of meeting the ADOT administered federal design review and clearance process.  This process 
requires environmental, ROW and utilities clearances and a bid ready design prior to FHWA approval to encumber federal 
funding for construction.

10. Federal law requires that all federally funded projects comply with a 
federal environmental clearance.  For projects that have a minimum 
ground disturbance, environmental surveys are required and an 
environmental document will need to be prepared, which typically 
requires 12 months to complete.  In the box to the right, please describe 
any known cultural, historical and biological resources, hazardous 
materials or other environmental issues that could affect work on the 
segment.

No known cultural, historical, biological or hazardous materials that affect this 
segment.
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Maricopa City - Porter Road Paving 
PART B1 - SEGMENT DESCRIPTION AND PROPOSED IMPROVEMENTS

(All Items are Required, Unless Identified as 'Optional')

This part of the form identifies the current characteristics and proposed improvements for each segment of the project.  A 
separate Part B must be completed for each segment.  e.g.  If in field #9 of Part A, it was indicated that 5 segments were 
included in the project, 5 Part B's must be completed in the application.  The additional Part Bs are separate tabs in this excel file 
noted as: Part_B2, Part_B3, etc.

The purpose of Part B is to provide sufficient information to evaluate the cost estimate for the project and to provide assurance 
that the project will be capable of meeting the ADOT administered federal design review and clearance process.  This process 
requires environmental, ROW and utilities clearances and a bid ready design prior to FHWA approval to encumber federal 
funding for construction.

Agency owns all ROW Needed
Yes

ROW to be acquired
No

Owners will donate ROW
No

Condemnation may be required
No

12. Please describe any right of way issues associated with the segment. 

Canals & Drainage
Yes

Power Lines & Cables
Yes

Pipelines, Sewer and Water
No

Private Structures
Yes

Other (Describe)

None

14. Please describe any utility conflicts that will need to be addressed. 
Power Lines are within 33' easement however on the shoudler. 

11. Current ROW: (Choose All that Apply and select Yes or No)

13. Current Utilities in or abutting the alignment: (Choose All that Apply and Select Yes or No)
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Maricopa City - Porter Road Paving 
PART B1 - SEGMENT DESCRIPTION AND PROPOSED IMPROVEMENTS

(All Items are Required, Unless Identified as 'Optional')

This part of the form identifies the current characteristics and proposed improvements for each segment of the project.  A 
separate Part B must be completed for each segment.  e.g.  If in field #9 of Part A, it was indicated that 5 segments were 
included in the project, 5 Part B's must be completed in the application.  The additional Part Bs are separate tabs in this excel file 
noted as: Part_B2, Part_B3, etc.

The purpose of Part B is to provide sufficient information to evaluate the cost estimate for the project and to provide assurance 
that the project will be capable of meeting the ADOT administered federal design review and clearance process.  This process 
requires environmental, ROW and utilities clearances and a bid ready design prior to FHWA approval to encumber federal 
funding for construction.

Section 2  - Proposed Improvements Segment 1

Rural Road
Yes

Urban Road

Subdivision Street

Alley

Shoulders

Other (Describe)

2. Please describe the work to be performed on the segment:
Typical rural road cross section to include 24' of crowned paving, 3' shoulders 
and retention ditches on each side. 

4. (Optional for shoulder and alley paving, required for 
road paving) Please describe vertical alignment changes.

5. (Optional for shoulder and alley paving, required for 
road paving) Please describe horizontal alignment changes.

6. (Optional for shoulder and alley paving, required for 
road paving) Design speed of the after construction segment.

7. Please describe the type of paving for the segment.
Double chip seal over aggregate base course material. 

Sidewalks
No

PM-10 Paving Application from Maricopa City for 'Porter Road Paving '

1. What is the type of paving project? (Choose all that Apply and Select Yes or No)

3.  Please provide a simple diagram of a typical cross section, including widths, of the segment that shows the proposed improvement(s) and the after 
construction right of way limits, sidewalks and shoulders (if any), and the lanes of travel.

8. Non paving improvements to be included: (Choose All that Apply and Select Yes or No)
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ITEM DESCRIPTION UNIT TOTAL 
QUAN.  UNIT PRICE  TOTAL COST Eligible for Federal 

Funds: Yes or No  FEDERAL SHARE  LOCAL SHARE 

Topographic Survey LS 1  $     8,000.00  $            8,000.00 No  $                        -    $             8,000.00 
Design  Concept Report (DCR)  $                       -   No  $                        -    $                        -   
Federal Project Environmental Determination LS 1  $   15,000.00  $          15,000.00 No  $                        -    $           15,000.00 
HAZMAT Assessment LS 1  $     3,000.00  $            3,000.00 No  $                        -    $             3,000.00 

 $          26,000.00  $                        -    $           26,000.00 
Plans, Specifications, Cost Estimates, Bidding LS 1  $          90,082.20  $                  90,082.20 No  $                        -    $                   90,082.20 
Geotechnical Report LS 1  $          21,019.18  $                  21,019.18 No  $                        -    $                   21,019.18 
Drainage Report  $                               -   No  $                        -    $                                -   
SWPPP LS 1  $            1,201.10  $                    1,201.10 No  $                        -    $                     1,201.10 

 $           112,302.48  $                          -    $            112,302.48 
Appraisals and Title Reports LS 1  $                  -    $                               -   No  $                        -    $                                -   
Road Right of Way LS 1  $                  -    $                               -   No  $                        -    $                                -   
Temporary Construction Easements LS 1  $                  -    $                               -   No  $                        -    $                                -   
Drainage Easement LS 1  $                  -    $                               -   No  $                        -    $                                -   
Utility Easements/Right of Way LS 1  $                  -    $                               -   No  $                        -    $                                -   
Aerial Electrical Easement LS 1  $                  -    $                               -   No  $                        -    $                                -   
Sign Relocations LS 1  $                  -    $                               -   No  $                        -    $                                -   
Relocation Expenses LS 1  $                  -    $                               -   No  $                        -    $                                -   
Site Environmental Assessments EA 1  $                  -    $                               -   No  $                        -    $                                -   
Building Demolition EA 1  $                  -    $                               -   No  $                        -    $                                -   
Other Right of Way Expenses  $                               -   No  $                        -    $                                -   
Other Right of Way Expenses  $                               -   No  $                        -    $                                -   
Other Right of Way Expenses  $                               -   No  $                        -    $                                -   

 $                         -    $                          -    $                          -   
Relocate 69 kv (+) Poles  $                               -   No  $                        -    $                                -   
Relocate/Underground 12 kv lines  $                               -   No  $                        -    $                                -   
Relocate/Underground Irrigation Canal  $                               -   No  $                        -    $                                -   
SWG Relocations  $                               -   No  $                        -    $                                -   
Telephone/Cable TV Relocations  $                               -   No  $                        -    $                                -   
Upgrade Railroad Crossings  $                               -   No  $                        -    $                                -   
Other Utilities  $                               -   No  $                        -    $                                -   
Other Utilities  $                               -   No  $                        -    $                                -   

 $                         -    $                          -    $                          -   
Contractor Mobilization LS 1  $          20,000.00  $                  20,000.00 Yes  $           18,860.00  $                     1,140.00 
HAZMAT Abatement LS 1  $          15,000.00  $                  15,000.00 Yes  $           14,145.00  $                        855.00 
Construction Survey and Layout LS 1  $            5,000.00  $                    5,000.00 Yes  $             4,715.00  $                        285.00 
Temporary Traffic Control LS 1  $          15,000.00  $                  15,000.00 Yes  $           14,145.00  $                        855.00 
Remove Pavement SF 60  $                   5.00  $                       300.00 Yes  $                282.90  $                          17.10 
General Grading SY 1,173  $                   6.00  $                    7,040.00 Yes  $             6,638.72  $                        401.28 
Double Chip Seal SY 28,160  $                   5.00  $                140,800.00 Yes  $         132,774.40  $                     8,025.60 
10" ABC Base TN 14,256  $                 18.00  $                256,608.00 Yes  $         241,981.34  $                   14,626.66 
Subgrade Preparation SY 28,160  $                   5.00  $                140,800.00 Yes  $         132,774.40  $                     8,025.60 

 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   

RIGHT OF WAY 
ACQUISITION

SUBTOTAL – RIGHT OF WAY COSTS

Maricopa City - Porter Road Paving 
PM-10 PAVING PROJECTS COST ESTIMATE WORKSHEET

(All Items are Required, Unless Identified as 'Optional')

PRELIMINARY 
ENGINEERING

SUBTOTAL – PRELIMINARY ENGINEERING COSTS

FINAL   DESIGN - 
Stages II, III, IV and 

PS&E
SUBTOTAL – FINAL DESIGN COSTS 

UTILITY 
RELOCATIONS

SUBTOTAL – UTILITY RELOCATION COSTS

CONSTRUCTION 
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ITEM DESCRIPTION UNIT TOTAL 
QUAN.  UNIT PRICE  TOTAL COST Eligible for Federal 

Funds: Yes or No  FEDERAL SHARE  LOCAL SHARE 

Maricopa City - Porter Road Paving 
PM-10 PAVING PROJECTS COST ESTIMATE WORKSHEET

(All Items are Required, Unless Identified as 'Optional')

 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $                               -   Yes  $                        -    $                                -   
 $           600,548.00  $            566,316.76  $              34,231.24 

10%  $             60,054.80 Yes  $           56,631.68  $                     3,423.12 

15%  $             90,082.20 Yes  $           84,947.51  $                5,134.69 

 $           750,685.00  $         707,895.96  $              42,789.05 

 $          26,000.00 NA -$                      26,000.00$           
 $        112,302.48 NA -$                      112,302.48$         
 $                       -   NA -$                      -$                      
 $                       -   NA -$                      -$                      
 $        750,685.00 NA 707,895.96$         42,789.05$           
 $        888,987.48 NA 707,895.96$         181,091.52$         

30,000.00$           No -$                      30,000.00$           
918,987.48$      NA 707,895.96$       211,091.52$       

 

SUBTOTAL -  CONSTRUCTION COST
CONTINGENCY

CONSTRUCTION ADMINISTRATION (Assumes Certification Accepted Agencies 
have same costs as ADOT - 15%)

SUBTOTAL - CONSTRUCTION COST

PM-10 Paving Application from Maricopa City for 'Porter Road Paving '

SUMMARY OF 
FEDERAL AND 
NON-FEDERAL 

FUNDS  

PRELIMINARY ENGINEERING
FINAL   DESIGN - Stages II, III, IV and PS&E
RIGHT OF WAY ACQUISITION
UTILITY RELOCATIONS
CONSTRUCTION (Including Construction Administration)
SUBTOTAL - PROJECT COST
ADOT REVIEW FEES ($10,000 for Certification Accepted Agency, Otherwise $30,000)
PROJECT TOALS (Including ADOT Review Fees)
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Cost Estimate for the Project Including 
ALL Segments

Cost

1. PE and Final Design 138,302.48

2. Right of way 0.00

3. Utilities 0.00

4. Construction 750,685.00

5. Total Cost w/o ADOT Review Fee 888,987.48

6. ADOT Review Fee 30,000.00

7. Total Cost with ADOT Review Fee 918,987.48

Agency Programming

8. Please describe the programming of 
the project in the agency's own CIP/TIP.

Requested MAG TIP Programming
Year (Choose 

One)
Short Work Description (E.g. Pave Road)

Local Funding 
Source

Local Cost CMAQ Cost Total Cost Local Share

9. Design (Optional)
2017 Highway User Revenue 

Fund
187,262

-$                    187,262$        100.0%

10. Right of way (Optional) -$                    -$                 

11. Utilities (Optional) -$                    -$                 

12. Construction
2018 Highway User Revenue 

Fund
42,789 707,896

750,685$        5.7%

230,051$            707,896$            937,947$        

PM-10 Paving Application from Maricopa City for 'Porter Road Paving '

The City of Maricopa is currently revamping its Capital Improvement Program based on recommendations from an update to the Area Transportation Plan which is 
currently underway. A paved connection between Farell Road and Peters/Nall at Porter Road is reccomended by year 2020. 

Required. Please see ADOT Fee Sheet for additional information.

Maricopa City - Porter Road Paving 
PART C - TOTAL PROJECT BUDGET AND TIP PROGRAMMING INCLUDING ALL SEGMENTS

(All Items are Required, Unless Identified as 'Optional')

Please provide a cost and programming estimate for the total project (e.g. the cost to complete all planned segment improvements).  The design for the project should be programmed at least 1 year, preferably 
2 years, prior to construction.  Utilities and right of way should be programmed at least 1 year prior to construction, but may occur in the same year as construction depending on utility and right of way concerns 
that are identified in the segment description(s) in Part B(s).

Section 1  - Total Project Budget

(Optional) Additional Notes

mailto:state@mag.maricopa.gov
mailto:tkennedy@azmag.gov
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PART A - Contact, Project Description and Site Visit Fields Complete?
Contact Information, fields 1 – 5 are complete Yes
Project Description, fields 6, 7, 9 and 10 are complete Yes
Project Description, field 8 – project map is provided in the printed application. Please attach a PDF file in the electronic 
submittal.

Yes

Site Visit Information, fields 11a and 11b Yes
Site Visit Information, fields 11c Pictures attached. Yes

PART B - Segment Description and Proposed Improvements Fields Complete?
The number of complete Part B Segments match the number of segments listed in Part A,  Field 9. Yes
Segment Description, Section 1

Fields 1 - 2 are complete Yes

Field 3 – segment alignment map is provided in the printed application.  Please attach PDF file in the electronic submittal.
Yes

Field 4 attach PDF file in the electronic submittal. Yes
Fields 5 – 14 are complete Yes

Proposed Improvements, Section 2
Fields 1 – 2 are complete Yes
Field 3 attach PDF file in the electronic submittal. Yes
Fields 4 – 6 REQUIRED for Road and Street Segments and are complete. Yes
Fields 4 – 6 OPTIONAL for shoulder and alley segments, please check box if complete.
Fields 7 – 10 are complete Yes

PART C - Total Project Budget and TIP ProgrammingIncluding All Segment Fields
A cost estimate for PE has been developed (Rows 3-6) Yes
A cost estimate for Final Design has been developed (Rows 8-11) Yes
A cost estimate for Right of way has been developed (Rows 13-25) Yes
A cost estimate for Utilities has been developed (Rows 27-34) Yes
A cost estimate for Utilities has been developed (Rows 36-129) Yes

PART D - Total Project Budget and TIP ProgrammingIncluding All Segment Fields Complete?

Checklist - OPTIONAL
This check list is optional, but is included to facilitate applicant review and verification that all required fields in the form 
have been completed.

Maricopa City - Porter Road Paving 
PART D - SIGNATURE AND CHECKLIST

As the jurisdiction's manager/administrator or designated representative, I certify that the information contained in 
this application is accurate and complete and that the local funds for this project will be included in the 
sponsoring MAG member agency’s local current CIP/TIP or budget document if the project is selected for federal 
funding.

Signature:

Name: William Fay

Title: public Work Director - City Engineer

Date: 9-17-15
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Maricopa City - Porter Road Paving 
PART D - SIGNATURE AND CHECKLIST

Requested MAG TIP Programming
Field 8 - Agency CIP programming is completed Yes
Fields 9  – Design Programming OPTIONAL
Fields 10 – Right of way Programming OPTIONAL
Fields 11 – Utilities Programming OPTIONAL
Fields 12 – Construction Programming Yes

PART E - Signature Page Fields Complete?
Form is signed Yes
Name, title and date fields are completed. Yes

PM-10 Paving Application from Maricopa City for 'Porter Road Paving '
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ADOT Review Fees for Certification Accepted Agencies/1
ADOT SECTION FUNCTION RATE HOURS CHARGE/2

Environmental Planning Environmental Planning 50$       100 5,000$         

Urban Project Management Project Manager 60$       60 3,600$         

Urban Project Management Project Coordinator 60$       20 1,200$         

SUBTOTAL 180 9,800$        

STAFF GRAND TOTAL 10,000$      

ADOT Review Fees for Non Certification Accepted Agencies/1
ADOT SECTION FUNCTION RATE HOURS CHARGE/2

Contracts and Specs Contracts and Specs
60$               

200 12,000$      

District District
55$               

18 990$            

Engineering Consulting Section  Engineering Consulting Section
40$               

24 960$            

Environmental Planning Environmental Planning
50$               

100 5,000$         

Materials Geotech Design
50$               

15 750$            

Materials Geotech Field Investigation
50$               

5 250$            

Right of Way Plans
50$               

40 2,000$         

Roadway Group Roadway Design
55$               

40 2,200$         

Roadway Group Roadway Review
70$               

5 350$            

Traffic Traffic Design
55$               

45 2,475$         

Urban Project Management Project Manager
60$               

40 2,400$         

Urban Project Management Project Coordinator
60$               

10 600$            

SUBTOTAL 542 29,975$      

STAFF GRAND TOTAL 30,000$      
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Notes:
1. Based on material provided by ADOT in July, 2015. All functions, rates, hours and costs are as listed in the material provided by 
2. Charges to agencies will be based on work performed by ADOT. Costs accrued will vary depending on project characteristics and 
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Map 
ID

Site ID Name Address City County Agency

1 40134011 Buckeye 26449 West 100th Drive Buckeye Maricopa Maricopa County AQD

2 40134010 Dysart 16825 North Dysart Road Surprise Maricopa Maricopa County AQD

3 40132001 Glendale 6001 West Olive Avenue Glendale Maricopa Maricopa County AQD

4 40134009 West 43rd Avenue 3940 West Broadway Road Phoenix Maricopa Maricopa County AQD

5 40130019 West Phoenix 3847 West Earll Phoenix Maricopa Maricopa County AQD

6 40139812 Durango Complex 2702 RC Ester Brook Boulevard Phoenix Maricopa Maricopa County AQD

7 40133010 Greenwood 1128 North 27th Avenue Phoenix Maricopa Maricopa County AQD

8 40139997 JLG Supersite 4530 North 17th Avenue Phoenix Maricopa ADEQ

9 40134003 South Phoenix 33 West Tamarisk Avenue Phoenix Maricopa Maricopa County AQD

10 40131004 North Phoenix 601 East Butler Drive Phoenix Maricopa Maricopa County AQD

11 40133002 Central Phoenix 1645 East Roosevelt Street Phoenix Maricopa Maricopa County AQD

12 40133003 South Scottsdale 2857 North Miller Road Scottsdale Maricopa Maricopa County AQD

13 40134004 West Chandler 275 South Ellis Chandler Maricopa Maricopa County AQD

14 40131003 Mesa 310 South Brooks Mesa Maricopa Maricopa County AQD

15 40134006 Higley 15400 South Higley Road Gilbert Maricopa Maricopa County AQD

16 40213009 Combs School 301 East Combs Road Queen Creek Pinal Pinal County AQCD

17 40213002 Apache Junction Fire Station 3955 East Superstition Boulevard Apache Junction Pinal Pinal County AQCD

18 40134016 Zuni Hills 10851 W Williams Road Sun City Maricopa Maricopa County AQD

19 40134005 Tempe 1515 S College Avenue Tempe Maricopa Maricopa County AQD

20 40210001 Casa Grande Downtown 401 N. Marshall Street Casa Grande Pinal Pinal County AQCD

21 40213004 Coolidge Maintenance Yard 212 E. Broadway Coolidge Pinal Pinal County AQCD

22 402113013 Cowtown Road 37580 W. Maricopa-Casa Grande Highway Maricopa Pinal Pinal County AQCD

23 402113014 Eloy County Complex 801 N. Main Street Eloy Pinal Pinal County AQCD

24 402113010
(City of) Maricopa County 
Complex 44625 W. Garvey Road Maricopa Pinal Pinal County AQCD

25 402113007 Pinal Air Park Water Well #2, Pinal Air Park Road Marana Pinal Pinal County AQCD

26 402113011
Pinal County Housing 
Complex 970 N. Eleven Mile Corner Road Casa Grande Pinal Pinal County AQCD

27 40213008 Stanfield County Complex 36697 W. Papago Drive Stanfield Pinal Pinal County AQCD

28 40217004 Casa Blanca Casa Blanca/Preschool Road Bapchule Pinal
Gila River Indian 
Community

29 40217001 Sacaton 35 Pima Street Sacaton Pinal
Gila River Indian 
Community

30 40137003 St Johns 4208 W. Pecos Road Laveen Maricopa
Gila River Indian 
Community

31 40217030 Ak Chin 47685 W. Eco-Museum Road Maricopa Pinal Ak Chin Indian Community
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1. Porter – Point of Beginning 

 

 

2. Power Lines 



 

3. Irrigation Channel  

 

4. End – Intersection of Farrell Road 
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