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Contact Information 

1. Lead Agency Town of Gilbert 

2. Contact Name Mike Sutton 

3. Phone 480-503-6626 

4. E-Mail Address mike.sutton@gilbertaz.gov 

5. Mailing Address 900 East Juniper Road, Gilbert, AZ 85234 
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b. Please describe how the ADT was estimated: 

c. When was the ADT estimate developed: 

d. Name of the roadway section used for the ADT estimate: 

e. Starting limit of the roadway section: 

f. Ending limit of the roadway section: 

g. Length (miles): 

h. Total number of through lanes on the roadway section: 

i. Federal Functional Classification of the roadway section: 

51 

6 

Minor Arterial 
Link to ADOT Functional Classification Maps 

CMAQ Data 

This part of the form is used to gather project related data to calculate an CMAQ Score and also gather the minimum data needed 
for a listing of the project in the Transportation Improvement Program. 

1. Traffic Estimate and Roadway Characteristics 

Total for all roadways: Gilbert Road, Val Vista Drive, Higley 
Road, Guadalupe Road, Warner Road, Williams Field Road, 

Germann Road. 

See above 

Average volumes for each corridor summed. Includes Gilbert 
Road (23,203), Val Vista Drive (32,378), Higley Road (26,479), 

Guadalupe Road (17,520), Warner Road (22,766), Williams Field 
Road (19,113), Germann Road (16,620). 

Estimate developed in 2019 
using 2018 MAG 

Transportation Data 
Management System average 

weekday AADT. 

Gilbert Road (Baseline Road to Ray Road), Val Vista Drive 
(Baseline Road to Chandler Heights Road), Higley Road (Baseline 
Road to Hunt Highway), Guadalupe Road (SR87 to Power Road), 

Warner Road (McQueen Road to Power Road), Williams Field 
Road (Gilbert Road to Power Road), Germann Road (Gilbert 

Road to Power Road). 

Federal Funding Eligibility 
All ITS projects to be funded with Federal CMAQ funds must be located within a nonattainment area.  Please use the map provided 
in the tab named "Map" to verify that the project is located in a nonattainment area. 

158,079 
a. Current Average Daily Traffic (ADT) on the facility or the
    nearest parallel facility of a similar facility type: 
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CMAQ Data 

b. In the table, check the box that best describes the project (Check only one box): 

X 

NOTE:  All ITS projects MUST involve elegible infrastructure improvements. 

Traffic signal system improvements at a single agency

 Traffic signal system improvements that apply to more than one agency

 Includes improvements to coordination between arterial and freeway traffic operations

 Project conforms to local land use plans

 Adds features to traffic signals that would better accommodate seniors at pedestrian crossings 

35 

7.5 percent 

Optimization of signal timing 
plans. No change in hardware 
Optimization of Signal Timing 
Plans 

2. Improvements in Traffic Management & Operations 

After (post-improvement) 
condition 

Advanced computer-based 
control 

b. Enter the post-improvement average traffic speed of the 
    corridor: 

4. Traffic Flow Improvement Due to Project (Not required for Traffic Mgmt & Operations Improvements) 

3. Other Improvements (Check all that apply) 

Advanced computer-based 
control 
Advanced computer-based 
control 

Non-interconnected, pre-timed signals with 
old timing plan 

Expected increase in speed 

17.5 percent 

16.0 percent 

8.0 percent 

12.0 percent 

35 

37 

a. Enter the pre-improvement (current) average corridor 
    traffic speed: 

Before (pre-improvement) 
condition 

a. Enter the pre-improvement (current) average traffic speed
    of the corridor: (populated from #2a) 

Interconnected, pre-timed signals with old 
timing plan 
Non-interconnected signals with traffic-
actuated controllers 
Interconnected, pre-timed signals with actively 
managed timing 
Interconnected, pre-timed signals with various 
forms of master control and various qualities 

X 
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Enter information in highlighted cells ONLY. Links to various websites are provided for additional information and help. 

1. Project Title & Sponsor 

a. Project Title 
b. Lead Agency 
c. Other Partnering Agencies 

2. Project Type 

Prioritize SMO Buckets for the funding application 

First Priority 
Second Priority 
Third Priority 

3. Project Goals & Objectives 

a. Project Goals 

b. Project Objectives 

4. Project Information 

a. Project location description 

Provide asset replacement for important Townwide monitoring and detection 
infrastructure that supports Town real-time operations. This project is Phase 1 of a 
replacement program for the Town. 

Replacement of Closed-Circuit Television (CCTV) cameras with similar functionality 
cameras and upgrade of detection at intersections to Video Detection cameras that 
provide turning movement counts. 

CCTV and Video Detection Asset Replacement Program - Phase 1 
Town of Gilbert 
N/A 

Bucket #3 – Local Priority Corridors 

Devices chosen Townwide that have been identified as reaching life cycle age and/or 
are not supported anymore by vendor. The following is a list of intersections needing 
upgraded detection for the Phase I of this program: 
1  GILBERT RD & CIVIC CENTER DRIVE 
2 E WARNER RD & S VAL VISTA DR 

(Please Select a Bucket) 
(Please Select a Bucket) 

ITS Project Information 
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ITS Project Information
 

Note:  a PDF file of a map must be submitted to MAG as an attachment. 

Replacement of ten CCTV cameras with similar functionality cameras and upgrade of 
detection at 23 intersections to video detection cameras that provide turning 
movement counts. 

3 E BASELINE RD & N VAL VISTA DR 
4 E ELLIOT RD & N VAL VISTA DR 
5 E WILLIAMS FIELD RD & S VAL VISTA DR 
6 E WILLIAMS FIELD RD & S GILBERT RD 
7 E WILLIAMS FIELD RD & S MARKET ST 
8 E RAY RD & S HIGLEY RD 
9 E QUEEN CREEK RD & S HIGLEY RD 
10 E RIGGS RD & S HIGLEY RD 
11 E PECOS RD & S VAL VISTA DR 
12 S MARKET ST & S SANTAN VILLAGE PKWY 
13 E ELLIOT RD & N HIGLEY RD 
14 E WARNER RD & S GILBERT RD 
15 E RAY RD & S LINDSAY RD 
16 E WILLIAMS FIELD RD & S LINDSAY RD 
17 E PECOS RD & S LINDSAY RD 
18 E QUEEN CREEK RD & S LINDSAY RD 
19 COOPER RD & GUADALUPE RD 
20 RAY RD & RECKER RD 
21 E PECOS RD & S MARKET ST 
22 E RIGGS RD & S VAL VISTA DR 
23 GILBERT & ELLIOT 

b. Scope of the project 
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ITS Project Information 

5. Identify Project Components in MAG Regional ITS Architecture 

Addressed in 
this Project? 

(Dropdown: Y/N) 
Yes 

Yes 
NOTE: Insert the relevant ITS Architecture flow diagram in the "ITS Architecture" worksheet. 

Public Transportation 

Service Area 

Traffic Management 
Maintenance and Construction 

Applicable ITS Service Packages 

ATMS01, ATMS03 

Traveler Information 
Emergency Management 
Archived Data Management AD1 

6. Quantitative Criteria 

Enter Quantitative Criteria for Bucket(s) selected in Section 2 "Project Type"

              158,079 

100% 

2017 

Average Daily Traffic (ADT) from 'CMAQ Data' tab in this funding application. 
Crashes Per Mile Per Year (MAG Will Complete) 
Maximum Peak Period Travel Time Index (MAG Will Complete) 
Percentage network communication connectivity to traffic signals & ITS devices. 
Regional Priority Corridor Ranking (Enter shares of work in "Regional Priority - Top 100") 
Latest year of your agency's Operations/Management Center upgrade. 

7. Program Year Preference 

Preferred Program Year 2020 

ITS Project Information Page 6 of 11 

http://azmag.gov/archive/ITS/mp.htm


  

0%

0%

0%

-$                     -$                     -$                    0%
0.0% 0.0%

  

0%

0%

0%

0%

-$                     -$                     -$                    0%
0.0% 0.0%

  

      

                    

     

 

      

 

 
 

 

 
 

Gilbert-1.xlsx 9/18/2019 

ITS Project Information 

8. Project Budget by SMO Strategy 

Strategies for Bucket #1 – ICM Corridors Federal Cost 
Local Match 
(min 5.7%) 

Total Cost 
Share of 

Total Project 

2-Real-time CCTV monitoring capabilities at all major-major arterial 
intersections on ICM corridors 

3-Vehicle and pedestrian actuated detection at all signalized 
intersections to support signal operations and real-time collection of 
data collection, including data on turning movement counts 

11-Regional Asset Upgrade/Replace Program - ICM Corridors & 
Priority Arterials 

Total 
Cost Percentage 

Strategies for Bucket #2 – Regional Priority Arterials Federal Cost 
Local Match 
(min 5.7%) 

Total Cost 
Share of 

Total Project 

8-Real-time visual monitoring capability at all major-major 
intersections on Priority Arterials 

9-Additional detection at signalized intersections for real-time 
collection of data, including turning movement counts stored by 
individual agencies and archived in RADS 
10-Reliable communications between TMCs and major-major 
intersections to facilitate remote management of traffic operations -
Adds both fiber and wireless infrastructure 

11-Regional Asset Upgrade/Replace Program - ICM Corridors & 
Priority Arterials 

Total 
Cost Percentage 

Strategies for Bucket #3 – Local Priority Corridors Federal Cost 
Local Match 
(min 5.7%) 

Total Cost 
Share of 

Total Project 

12-Local priority ITS projects 793,342.13 $ 100% 

Total 793,342.13 $ 47,953.87 $ 841,296.00 $ 100% 
Cost Percentage 94.3% 5.7% 
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ITS Project Information 

9. System Maintenance and Operations 

a. Current staff resources available to support ITS operations at the local agency (in FTEs) 4 

b. Additional staff resources required for fully utilizing features added by project (in FTEs) None 

c. Agency's estimated current annual ITS operations & maintenance (O & M) budget $2,000,000 

d. Estimated additional annual O & M funds required for features added by this project $0 

e. Estimated DATE from when required additional local O & M funds will be available N/A 

f. Other comments 

10. Systems Engineering Analysis Requirement 

Commitment to address the federal requirement for Systems Engineering Analysis: 
Agency's intent to follow the process described in the 'V' diagram during the project development process. 
ADOT Systems Engineering Checklist 

The project sponsor/lead agency of this application intends to incorporate the Systems Engineering 
Analysis in the project's scope of work, following guidance on the ADOT's System Engineering 
Checklist. 

Replacement of outddated and unsupported devices will be incorporated into the 
Town's existing annual operations and maintenance budget with no new staffing 
anticipated. 

Yes, the agency intents to follow the 
process. 
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ITS Architecture Flow Diagram
 

All relevant ITS Architecture Flow Diagrams MUST be inserted below for the relevant ITS Service Packages addressed by the proposed ITS project.  This is to 
ensure that the project complies with the Regional ITS Architecture and meets  a federal requirement for all federally funded ITS projects. 

Find the relevant Service Packages addressed by the project in the MAG ITS Architecture (found in the link below). Copy and paste the graphic in the space 
provided. 
MAG Regional ITS Architecture 
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ITS Architecture Flow Diagram
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PROJECT COST ESTIMATE WORKSHEET 
(Cost Estimates Are Required Regardless of Programming) 

DESIGN 

REQUESTED PROGRAMMING 
(Complete if Item will be programmed in the 
MAG TIP) 

Location Description 

Work Description 

Funding Source 

Preferred Year to Program Work 

COST ESTIMATE FOR DESIGN UNITS QUANTITY  UNIT COST  TOTAL USES FEDERAL AID  FEDERAL  LOCAL 

PRELIMINARY ENGINEERING 
(15% plans) 
(Required for Budget) 

$ - No  - -
$ - No  - -
$ - No  - -
$ - No  - -
$ - No  - -

SUBTOTAL – PRELIMINARY ENGINEERING COSTS $ - - -

FINAL DESIGN 
(30, 60, 95, 100% plans) 
(Required for Budget) 

$ - No  - -
$ - No  - -
$ - No  - -
$ - No  - -
$ - No  - -

SUBTOTAL – FINAL DESIGN COSTS $ - - -
TOTAL PRELIMNARY ENGINEERING AND DESIGN COST AVAILABLE FOR PROGRAMMING $ - - -

PROCUREMENT 

REQUESTED PROGRAMMING 
Location Description Devices chosen Townwide that have been identified as reaching life cycle age and/or are not 

supported anymore by vendor. 

Work Description 
Replacement of ten CCTV cameras with similar functionality cameras and upgrade of detection at 23 
intersections to Video Detection cameras that provide turning movement counts. 

Funding Source CMAQ 

Preferred Year to Program Work 2020 

COST ESTIMATE FOR PROCUREMENT UNITS QUANTITY  UNIT COST  TOTAL USES FEDERAL AID  FEDERAL  LOCAL 

PROCUREMENT COSTS 
CCTV Camera EA 10 6,500 $ 65,000.00 Yes  61,295 3,705 
Video Detection System (4 Leg) EA 23 33,752 $  776,296.00 Yes  732,047 44,249 

$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -

TOTAL – PROCUREMENT $ 841,296.00   793,342 47,954 

CONSTRUCTION 

REQUESTED PROGRAMMING 
(Complete only if Construction will be 

programmed in the MAG TIP) 

Location Description 

Work Description 

Funding Source 

Preferred Year to Program Work 

COST ESTIMATE FOR CONSTRUCTION UNITS QUANTITY  UNIT COST  TOTAL USES FEDERAL AID  FEDERAL  LOCAL 

UTILITY RELOCATIONS 
(Required for Budget, 
May be 0 if no Utilities) 

The cost of utility relocation for the 
transportation project are eligible for federal 
aid if the costs/activities invloved are directly 
related to the transportation project. 
Generally, burying overhead utilities is cost 
prohibitive. 

$ - No  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -

SUBTOTAL – UTILITY RELOCATION COSTS $ - - -

CONSTRUCTION 
(Required for Budget) 

$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -
$ - Yes  - -

SUBTOTAL -  CONSTRUCTION COST $ - - -

MOBILIZATION AND ADMINISTRATION 
COSTS 

CONTRACTOR MOBILIZATION (Typically 8% of construction cost) $ - Yes  - -

TRAFFIC CONTROL (0-8% of construction cost) $ - Yes  - -

CONSTRUCTION SURVEY & LAYOUT (Typically 1% of construction cost) $ - Yes  - -

CONSTRUCTION CONTINGENCIES (Typically 5% of construction cost) $ - Yes  - -

CONSTRUCTION ADMINISTRATION  (Averaging 18% of construction cost) $ - Yes  - -

SUBTOTAL – MOBILIZATION & ADMINISTRATION COSTS $ - - -
TOTAL UTILITIES, CONSTRUCTION AND MOBILIZATION FOR PROGRAMMING -$ - -

ADOT 
REVIEW 

FEE 

Please enter 'Yes' if your agency is certified accepted by ADOT for construction No 

ADOT REVIEW FEE AGENCY TYPE RATE HOURS TOTAL USES FEDERAL AID FEDERAL LOCAL 

Contracts and Specs \ Advertise Project Non CA 55 100 5,500$ No - 5,500 
District \ Review Stage Submittals Non CA 50 40 2,000$ No - 2,000 
Environmental Planning \ Issue Clearance All 50 40 2,000$ No - 2,000 
Right of Way \ Issue Clearance Non CA 55 24 1,320$ No - 1,320 
Compliance Review\ Compliance Review Non CA 175 40 7,000$ No - 7,000 
Project Management Group\ Project Management Non CA 120 100 12,000$ No - 12,000 
Project Management Group\ Project Management CA Only 120 60 -$ No - -
Utilities and Railroad Sections\ Issue Clearance Non CA 50 24 1,200$ No - 1,200 

31,020 $ - 31,020 
TOTAL COST ESTIMATE 872,316 $ 793,342 78,974 
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Budget and Signature Page 

,h... Loc.•tlon Oesa1ptfon Worl< O.safptlon 
Year to be Fundlnt 

r.dOt11I Amount local Amount Total LocolShore 
Proe:r•mme:d Souru 

Devices choston Townwidc thll have bttn identified as reathing life cycle 
Replacement of ten CCTV umeris with ~milu functionality camcnas 

Procurement 
as:e and/or are not supported an'-'more by vendor. 

and upgrade of dttectlon at 23 interstctions to Video Ocieciion 2020 CMAQ $ 793,342 $ 47,954 $ 841,296 5.7% 
uimeru that prOYidt turnina movement counu. 

Total Proarammed s 793,342 s 47,954 s 8Al,296 5.71' 

ADOT Oeslan R4view Fee s s 31.020 s 31,020 100.0% 

Tot1J Cost ..., 793,342 s 78,974 s 872,316 9.1% 

Signature: To be signed a nd scanned with PDF copy that is sent to MAG via email 

agll(/admlnistrator or designated rep resentative, I ce rtify that the Information contained in this applica tion is accura t e and complete and that the local funds for this project will be included In the sponsoring 

/TIP QL.tui.dget docu~nt if the project is selected for federal funding. 

Signatu re: 

Name: 

Title: ---tx,vJ DN CotrJGG'L 

Date: 

Budget & Signature Page 1of1 



Gi
lbe

rt 
Rd

Va
l V

ist
a D

r

Co
op

er
 R

d

Lin
ds

ay
 R

d

Hi
gle

y R
d

Lin
ds

ay
 R

d

Po
we

r R
d

Riggs Rd 

Po
we

r R
d 

Queen Creek Rd 

Greenfield Rd 

So
ss

am
an

 R
d 

Ex
ten

sio
n R

d 

Ocotillo Rd 

Seville Blvd 

Me
sa

 Dr

Rittenhouse Rd 

Spectrum Wy 

Re
ck

er 
Rd

 
Ocotillo Rd 

So
ss

am
an

 R
d 

Baseline Rd 
èéèèééèé 

èé èé èé èé 

"v
 
èé
èé

è èéé
èé èé 

èéèé è èéé 

Gi
lbe

rt
Rd

 

Lo
op

20
2 

èé
Guadalupe Rd
èé è èé é èèé 

Al
ma

Sc
ho

ol
Rd

 

Ray 

Chandl

"ð 

"ð
CCTV AND VIDEO DETECTION ASSET
REPLACEMENT PROGRAM - PHASE 1
 

Queen Creek Rd 

VIDEO DETECTION LOCATION Market StDrivers WayMAP FOR GILBERT-1 TIP APP
FOR FY 2020 FUNDING 

CCTV ASSET LOCATIONS
WILL BE IDENTIFIED BY
STAFF FOLLOWING APROVAL 

Willis Rd Riggs Road 

èé 
èéèé 

éèèé èé 

èé

d
ue

en
R

Mc
Q

èééèé èé èé è 

èé 

èé 
èé 

er
Rd

Co
op

èé èé 

Rd 

er Blvd 

èé
èé èé 

èé 

èé èé 

èèéé 
Elliot Rd 

è è èé é éèé èé 

èé 

èé èéèé 

éè
Warner 

èé èé èé èéèé 

èé èé 

èé 

Galveston St 
èé èé èé 

èé 

èé èé 

Pecos Rd èé 

èé èéèé 

èé è
èé
é 

èéWèé
èé

illi
èé 

èéèé èè èéé é 

èéèéèéèéèé 

Chandler Heights Rd 

èé
è 

è èèé é
é éé

ééè éèèé è
è 

éè èé 

èé 

èé 

èé 

èé 

èé 
èé
èé 
èé 

èé 

èé 

è
è
é
é 

èéèé èéèé èé 

èé 

è èé éèéé 

Rd 

Rd
 

Frye Rd
 

Germann Rd
Gr

nf
i

ee
el

Rd
d

d
ey

R
Hi

gl

r
R

Rd
ck e

e

èé 

èé èé èé èé 

èé 

èé 

èé 

ams Fiel
èè èéé é 

èéèé 
èé èé 
èéèé
èé 

èé 

èé èé 

 d 

èéèé 

èé 
èé 

è éé 

èé 
é 

éèé 

èé 

èéèé 

èé 

èé 

èé 

èé 

è 

èé 

è 

è 

èé 

èé èé 

èé 

èé 

èé 

èé
èé 

èé 

èé
èéèé èé 

è èé é 

èé 

èé 

è FY2020 Device Replacement Jurisd ctioné i "ÿ 

Â" Vicinity Map
 

èé Future Device Replacement Candidates Chandler 
Freeways Mesa 
Arterials Maricopa County
Other Streets 

±
 
"Ð 

"Þ 

§̈¦

¸ " 

§̈¦

" v 

"Þ 

§̈¦

"ÿ 

17 

10 

10 

"ð 
"Þ 

" v
 

"ð 

"Þ 

0 0.5 1 2
Miles 


	Gilbert-1 revised
	Gilbert-1.pdf
	image Signature Page-1

	Gilbert-1
	Gilbert-1 - Location Map


